

Government of the People's Republic of Bangladesh
Office of the Project Director (ACE), RHD
SASEC Road Connectivity Project-II
Improvement of Elenga-Hatikamrul-Rangpur Road to a 4-Lane Highway
☎+8802-8870100, Fax +8802-8870199
E-mail : pd.sasecii.rhd@gmail.com

Memo No: 35.RHD.0000.PDSASEC-II. 07.004.2017-876

Date: 26 November 2018

Letter of Acceptance

To
Engr. Mrittunjoy Ghosal
Authorized Representative
CPC-TANTIA JV
5/10, Lalmatia, Block-D, Dhaka-1207

Subject: ADB L3592/3593-BAN: SASEC Dhaka Northwest Corridor Road Project, Phase 2 (SASEC Road Connectivity Project-II: Improvement of Elenga-Hatikamrul-Rangpur Road to a 4-Lane Highway)

- Notification of Award of Contract for Work Package WP-08 [SASEC-II/ICB/MP-2/WP 08 (LOT 2)]-Part-1: Improvement of Road from Mirzapore to Banani (22.5 km) to a 4-Lane Highway along with Slow Moving Vehicular Traffic (SMVT) Lane on both sides & Structures.

Ref: Invitation for Bid no. 35.RHD.0000.PDSASEC-II.07.004.2017-377 dated 30 October 2017

This is to notify you that your Bid dated 28 December 2017 consisting of the Technical Bid and the Price Bid for execution of Contract for **Work Package WP-08 [SASEC-II/ICB/MP-2/WP 08 (LOT 2)]-Part-1: Improvement of Road from Mirzapore to Banani (22.5 km) to a 4-Lane Highway along with Slow Moving Vehicular Traffic (SMVT) Lanes on both sides & Structures** for the Accepted Contract Amount of the equivalent of **BDT 5,480,625,848.00** (Five Billion Four Hundred Eighty Million Six Hundred Twenty Five Thousand Eight Hundred Forty Eight Taka only) including VAT and Taxes, as corrected and modified in accordance with the provisions of the Instructions to Bidders, is hereby accepted by the Roads and Highways Department.

You are requested to furnish the Performance Security within 28 days in accordance with the Conditions of Contract, using for that purpose the Performance Security Form included in Section 9 (Contract Forms) of the Bidding Document.

Authorized Signature:

Handwritten signature in blue ink, dated 26/11/18.

Name and Title of Signatory: Quazi Shahriar Hossain
Project Director (ACE, C.C.), RHD
SASEC Road Connectivity Project-II
Sarak Bhaban, Tejgaon, Dhaka

Name of Agency: Roads and Highways Department
Road Transport and Highways Division
Ministry of Road Transport and Bridges

Attachment: Draft Contract Agreement.

Copy:

1. Secretary, Road Transport and Highways Division, Ministry of Road Transport and Bridges, Bangladesh Secretariat, Dhaka- This is as per RTHD's memo no. 35.00.0000.029.07.030.2018-764 dated 22 November 2018.
2. Chief Engineer, Roads and Highways Department, Sarak Bhaban, Tejgaon, Dhaka.
3. Country Director, Asian Development Bank, Bangladesh Resident Mission, Plot- E31, Sher-e-Bangla Nagar, Dhaka [**Attention:** Md. Humayun Kabir, Associate Project Officer (Transport), BRM, ADB].
4. Additional Secretary, ADB Wing, Economic Relations Division, Ministry of Finance, Sher-e-Bangla Nagar, Dhaka.
5. Mr. Md. Ruhul Amin, Project Director (ACE), RHD, Dhaka-Chottogram Expressway Project on PPP Basis, 132/4, New Bailey Road, Dhaka and Chairperson, Tender Evaluation Committee.
6. Additional Chief Engineer, RHD, Planning & Maintenance Wing, Sarak Bhaban, Tejgaon, Dhaka.
7. Additional Chief Engineer, RHD, Rangpur Zone.
8. Additional Project Director- 1/ 2/ 3, SASEC Road Connectivity Project-II.
9. Deputy Project Director, SASEC Road Connectivity Project-II.
10. Project Manager - 4, SASEC Road Connectivity Project-II.
11. Team Leader, Project Implementation Consultant, SASEC Road Connectivity Project-II, Niketan, Dhaka.
12. Team Leader, SAMAHAR, House-817, Road-04, Baitul Aman Housing Society, Adabar, Dhaka.

Memo No: 35.RHD.0000.PDSASEC-II. 07.004.2017-877

Date: 26 November 2018

Letter of Acceptance

To
Engr. Mrittunjoy Ghosal
Authorized Representative
CPC-TANTIA JV
5/10, Lalmatia, Block-D, Dhaka-1207

Subject: ADB L3592/3593-BAN: SASEC Dhaka Northwest Corridor Road Project, Phase 2 (SASEC Road Connectivity Project-II: Improvement of Elenga-Hatikamrul-Rangpur Road to a 4-Lane Highway)

- Notification of Award of Contract for Work Package WP-08 [SASEC-II/ICB/MP-2/WP 08 (LOT 2)]-Part-2: Performance Based Maintenance Works on Improved 4-Lane Highway from Mirzapore to Banani (Bogra) (22.5km) along with Slow Moving Vehicular Traffic (SMVT) Lane on both sides & Structures.

Ref: Invitation for Bid no. 35.RHD.0000.PDSASEC-II.07.004.2017-377 dated 30 October 2017

This is to notify you that your Bid dated 28 December 2017 consisting of the Technical Bid and the Price Bid for execution of Contract for **Work Package WP-08 [SASEC-II/ICB/MP-2/WP 08 (LOT 2)]-Part-2: Performance Based Maintenance Works on Improved 4-Lane Highway from Mirzapore to Banani (Bogra) (22.5km) along with Slow Moving Vehicular Traffic (SMVT) Lane on both sides & Structures** for the Accepted Contract Amount of the equivalent of **BDT 111,074,785.00** (One Hundred Eleven Million Seventy Four Thousand Seven Hundred Eighty Five Taka only) including VAT and Taxes, as corrected and modified in accordance with the provisions of the Instructions to Bidders, is hereby accepted by the Roads and Highways Department.

You are requested to furnish the Performance Security within 28 days in accordance with the Conditions of Contract, using for that purpose the Performance Security Form included in Section 9 (Contract Forms) of the Bidding Document.

Authorized Signature:


26/11/18

Name and Title of Signatory: Quazi Shahriar Hossain
Project Director (ACE, C.C.), RHD
SASEC Road Connectivity Project-II
Sarak Bhaban, Tejgaon, Dhaka

Name of Agency: Roads and Highways Department
Road Transport and Highways Division
Ministry of Road Transport and Bridges

Attachment: Draft Contract Agreement.

Copy:

1. Secretary, Road Transport and Highways Division, Ministry of Road Transport and Bridges, Bangladesh Secretariat, Dhaka- This is as per RTHD's memo no. 35.00.0000.029.07.030.2018-764 dated 22 November 2018.
2. Chief Engineer, Roads and Highways Department, Sarak Bhaban, Tejgaon, Dhaka.
3. Country Director, Asian Development Bank, Bangladesh Resident Mission, Plot- E31, Sher-e-Bangla Nagar, Dhaka [**Attention:** Md. Humayun Kabir, Associate Project Officer (Transport), BRM, ADB].
4. Additional Secretary, ADB Wing, Economic Relations Division, Ministry of Finance, Sher-e-Bangla Nagar, Dhaka.
5. Mr. Md. Ruhul Amin, Project Director (ACE), RHD, Dhaka-Chottogram Expressway Project on PPP Basis, 132/4, New Bailey Road, Dhaka, and Chairperson, Tender Evaluation Committee.
6. Additional Chief Engineer, RHD, Planning & Maintenance Wing, Sarak Bhaban, Tejgaon, Dhaka.
7. Additional Chief Engineer, RHD, Rangpur Zone.
8. Additional Project Director- 1/ 2/ 3, SASEC Road Connectivity Project-II.
9. Deputy Project Director, SASEC Road Connectivity Project-II.
10. Project Manager - 4, SASEC Road Connectivity Project-II.
11. Team Leader, Project Implementation Consultant, SASEC Road Connectivity Project-II, Niketan, Dhaka.
12. Team Leader, SAMAHAR, House-817, Road-04, Baitul Aman Housing Society, Adabar, Dhaka.