Government of the People's Republic of Bangladesh
Road Transport & Highways Division
Dhaka Mass Transit Company Limited (DMTCL)
Dhaka Mass Rapid Transit Development Project (Line-5): Northern Route
Uttara Depot Building No-34/A, Level-04, Block-01
Sonargaon Janapath, Sector-16, Diabari, Uttara, Dhaka-1230
www.dmtcl.gov.bd

Memo No. 35.05.0000.501.67.001.22-768 Date: 08th October, 2026

Letter of Acceptance

This is to notify you that your Bid dated 09 April 2025, with the Accepted Contract Amount for execution of Contract Package No. CP-02 "Construction of Civil and Building Works at Depot for MRT Line-5N)" as corrected and modified in accordance with the Pre-Contract Negotiations, is hereby accepted by the concerned authority with the Accepted Contract Amount* of **BDT 15,787,934,635 (Fifteen Billion Seven Hundred Eighty-Seven Million Nine Hundred Thirty-Four Thousand Six Hundred Thirty-Five),** which includes:

1. Local Currency in Bangladeshi Taka: **Five Billion Three Hundred Forty-Three Million Nine Hundred Seventy-Five Thousand Six Hundred Sixty-Nine (BDT 5,343,975,669)** only,
2. Foreign Currency in Japanese Yen: **Four Hundred Sixty Million (JPY 460,000,000)** only, **and**
3. Foreign Currency in US Dollar: **Eighty-Two Million Four Hundred Ninety-Three Thousand Three Hundred Three (USD 82,493,303)** only.

You are requested to furnish the Performance Security within 28 days in accordance with the Conditions of Contract and minutes of Pre-Contract Negotiations.

You are also requested to furnish the breakdown of unit prices in the Bill of Quantities within the time and in a form agreed as stipulated in the Minutes of Pre-Contract Negotiations.

(**Note:** *Accepted Contract Amount shall not include VAT and Income Tax at source for the Works imposed in Bangladesh.)

Attachment: Minutes of Pre-Contract Negotiations

08.10.2026

(Abdul Matin Chowdhury)
Project Director (Additional Charge)
Dhaka Mass Rapid Transit Development
Project (Line-5): Northern Route
Dhaka Mass Transit Company Limited
Email: pdmrt5north@dmtcl.gov.bd
Phone: 02-224470923

Mr. Mohd Mushfiqur Rahman
Authorized Representative
CPC-HANIL JOINT VENTURE,
5/10, Lalmatia Housing Society, Block-D,
Dhaka-1207, Bangladesh,
E-mail Address: cpcl@dhaka.net
Telephone/FAX: +880-2-41022494-95/
+880-2-8116513

Copy for Necessary Action (With request to attend to meeting):
1. Managing Director, Dhaka Mass Transit Company Limited

2. Chief Representative, JICA Bangladesh Office, 3rd Floor, Bay's Galleria, 57-Gulshan Avenue (CWS- A19), Gulshan-1, Dhaka-1212, Bangladesh
3. Additional Project Director (Civil) (Elevated, Depot, TP, Utility & C/S & ID), MRT Line-5NR, DMTCL
4. Deputy Project Director [Civil (Depot)], MRT Line-5NR
5. Team Leader, Metro Five Consultants Association (MFCA) and Member, BEC DMTCL Office Building, Building No.34/A, Block-1, Sonargaon Janapath Road, Sector-16, Diabari, Uttara, Dhaka-1230.
6. Office copy